

Contractor: Iberville Parish Government

Title: Bayou Serre Boat Landing Improvements

Contract No. ABFP-12-07

Budget:

**COOPERATIVE ENDEAVOR AGREEMENT BETWEEN  
THE STATE OF LOUISIANA, OFFICE OF FACILITY PLANNING & CONTROL,  
THE DEPARTMENT OF NATURAL RESOURCES,  
AND**

**EXHIBIT A**

**COSTS AND FUNDS FOR THIS AGREEMENT (\$):670,000**

<b>COST CATEGORIES</b>	<b>CAPITAL OUTLAY CASH</b>	<b>NON-CASH LINE OF CREDIT</b>	<b>OTHER</b>	<b>TOTAL</b>
REAL ESTATE				\$ -
PLANNING				\$ -
CONSTRUCTION	\$ 670,000			\$ 670,000
MISC				\$ -
EQUIPMENT				\$ -
ESCROW				\$ -
FP&C ADMIN				\$ -
<b>TOTAL COSTS</b>	<b>\$ 670,000</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ 670,000</b>

# Atchafalaya Basin Program REQUEST FOR CONTRACT

REQUESTING OFC/DIV: Atchafalaya Basin Program  
DIVISION ADMIN: Dept. of Natural Resources  
ASST. SECRETARY: \_\_\_\_\_  
ACCOUNTING REVIEW - Source & Availability of Funds:

TYPE OF CONTRACT:  
Contract XX Cooperative Agmt  
Amendment Interagency Agmt

APPROVED BY:  [Signature] This project is listed in FP&C/DNR MOU Budget (Copy Attached)

1. Contracting Party: Iberville Parish Government Contact Person: Mitchell Ourso  
Address: 58050 Meriam Street Telephone No.: 225.687.5190  
Plaquemine, Louisiana 70765 Federal Tax ID#: 72-063914-00

2. a) Amount: \$670,000 b) Funding Source:  
Capital Outlay Priority 1 \_\_\_\_\_  
c) Cost Center No.: ABFP-12-07 Capital Outlay F Priority 2 \$670,000  
Capital Outlay F Priority 5 \_\_\_\_\_  
Total: \$670,000

A copy of DNR insurance requirements was provided to this proposed contractor.

3. Project Manager: Charles Reulet CR

4. Contract Term: 10/01/2011 - 09/30/2012 Justify if more than 12 months: \_\_\_\_\_

5. Project Title: Bayou Sorrel Boat Landing Improvements

Objective: To improve the boat landing access for local and non-locals utilizing for recreational and commercial uses in the basin.

6. Payment:  Actual Costs Incurred;  Fee Schedule;  Hourly;  Other (Explain)

7. Documentation

- A. Scope of Services must include Deliverables, Budget and Reports (type, frequency and no. of copies)
- B. Resumes (1 copy)
- C. Contract Certification Form (DNR-CD)
- D. Contract Justification Form (DNR-CJ)
- E. Civil Service Justification Form (DNR-CS)
- F. Request for Sole Source Selection Form (DNR-RS)
- G. Cost Benefit Analysis Documentation Form (DNR-CB)

**Amendments - Complete items 1, 4, 5, 8 (as applicable) and 9**

8. Original Amt.: \_\_\_\_\_ Amount of Revision: \_\_\_\_\_ Total: \_\_\_\_\_  
Funding Source: \_\_\_\_\_ Grant No.: \_\_\_\_\_  
Contract No.: \_\_\_\_\_

9. Type of Amendment: \_\_\_\_\_ Time Extension Date Extended: \_\_\_\_\_  
\_\_\_\_\_ Budget Revision  
\_\_\_\_\_ Move Non-Cash to Cash  
\_\_\_\_\_ Scope of Services

Reasons for Amendment: \_\_\_\_\_

**FOR CONTRACTS & GRANTS USE ONLY**

SECRETARY APPROVAL: [Signature]

DATE: 11/14/11