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ATTACHMENT B

Page |

Project Budget (2008-09)
Act 19 of 2008 20-945

City of St. Gabriel

Anticipated lncome or Revenue

Sources (list all sources of revenue) Amounts
1. Act 19 of 2008 Schedule 20-945 $30,000.00
2. : 5

3. $

Total alt sources $30,000.00

Anticipated Expenses

Expense Categories Amount Line ltem

Total Amount —
- Appropriation

(see footnote I below) (see footnote 2 below)
Gross Salaries(See Attachment B, page 2) $ b
Related Benefits (employer share) 3 8
Travel $ $
Operating Services:
Advertising $ 3
Printing 3 $
Insurance b3 h)
Maintenance of auto, movable property b 3
Maintenance of building and grounds 3 3
Rentals $ $
Software licensing $ 8
Dues and Subseriptions 5 b
Telephones and Internet Service 5 b
Postage $ 3
Utilities $ 3
Other % 5
Office Supplies b 5
Professional & Contract Services $30,000.00 $30,000.00
(See Attachment B, page 3)
Other Charges (See Attachment B, Page 4) 3 5
Acquisitions & Major Repairs 3 3
Total Use of the Appropriation $30,000.00 $30,000.00

(Budget categories listed above reflect a typical budget and may be adjusted by the agency and recipient 1o reflect
actual calegories necessary for each individual program. Salaries and Professional & Other Contract Services and
Other Charges shall be detailed using pages 2, 3 and 4 of Attachment B).

All numbers must be rounded 1o the nearest dollar..

Footnote (1) This column represents expenditures by category and MUST equal total sources listed above,

Footnote (2) This column represents the portion of expenditures by category funded by the state appropriation
provided by this Cooperative Endeavor Agreement.
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ATTACHMENT B-SUPPLEMENT

Business Plan

Narrative Justification for Plan B or Plan C
Act 19 of 2008 20-945

City of St. Gabriel

Due to the recent hurricanes necessitating that our city provide an emergency shelter at the Governmental Complex, the
city must alse provide safe, secure and clean parking for its citizens sheltered at the Governmental Complex. The
Governmental Compiex is the only large public building with a generator, so it's usefulness as a shelter is obvious.

This appropriation of $30,000.00 is absolutely necessary for our budget to have the parking lot paved. Our city is
estimating that we wilt develop a significant shortfall in funding due to hurricane debris removal. Thus, no other
source of funding is available for this project. The funding is needed up front to allow the contractor to begin the
project; the City of St. Gabriel does not have the funds to advance the contractor for a project of this nature.

The city of St. Gabriel will have the project complete by June 30, 2009.




